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DIVISION 1 - GENERAL REQUIREMENTS
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PART 1 - GENERAL

Summary of Work

SECTION 01 11 13

SUMMARY OF WORK

1.1 - SECTION INCLUDES
A. This Section includes the following Articles:

1.02
1.03
1.04
1.05
1.06
1.07
1.08
1.09

Location and Description of Work

Work by Others

Work by Owner

Sequence and Progress of Work

Contractor's Use of Site

Easements and Rights-Of-Way

Notices to Owners and Authorities of Properties Adjacent to the Work
Salvage of Materials and Equipment

1.2 LOCATION AND DESCRIPTION OF WORK

A. The Work is located at Trilith Studios, 400 Veterans Parkway, Fayetteville,
30214. The Work to be performed under this Contract includes, but is not limited
to, constructing the Work described below and all related appurtenances. The
Work includes, but is not limited to, the following:

1.

Clear site as necessary for removal, repair, and/or installation of the
proposed improvements and maintain erosion control measures throughout
the duration of the project.

Cut and fill as required to bring site to new grade as shown in the contract
drawings.

Restore all disturbed areas such as roadways, driveways, parking areas,

curbs, curb and gutter, sidewalks, yards, ornamental plantings, etc., and

clean-up the project work area and return the area to its pre-construction
conditions.

Construction of elevated steel water storage tank and associated
foundations and supports.

Construction of new booster pump building and installation of associated
pumps, piping, and appurtenances.

Installation of new buried watermain and connection to existing
distribution main. Installation of interconnecting piping between
watermain, elevated tank, and booster pump building. Includes a buried
precast valve vault and other buried valves.

Installation of new perimeter fencing and gate.
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Summary of Work

8. Coordination of incoming electrical service with Coweta-Fayette EMC for
installation of new utility transformer, meter and to perform required
trenching/earthwork. Transformer along with its prefabricated concrete pad,
meter base, primary conduit and wiring will be provided by the utility.

9. Installation of new LED lighting inside the pump station building as well as
to the exterior walls of the building.

10. Provision of power distribution along with necessary control wiring and
grounding required for the equipment and instrumentation, both inside and
outside of the pump station building.

11. 1&C
B. Contracting Method: The Project shall be constructed under one prime Contract.
C. Hazardous Environmental Conditions:

1. To the best of Trilith’s knowledge, information, and belief, the prior use of

the Site was undeveloped agricultural land until 2013, when the site was
converted into a movie studio.

1.3 WORK BY OTHERS

A. Non-Professional Services Contracted by OWNER: OWNER will retain services
of the following entities to perform the services indicated relative to the Project.
CONTRACTOR shall coordinate and schedule the Work with, and cooperate
with, the entities performing the following services for OWNER.

1. None

14  WORKBY OWNER
A. OWNER will perform the following in connection with the Work:

1. Operate all existing valves, gates, pumps, equipment, and appurtenances
that will affect OWNER’s operation, unless otherwise specified or
indicated.

1.5 SEQUENCE AND PROGRESS OF WORK

A. Requirements for sequencing and coordinating with OWNER’s operations,
including maintenance of facility operations during construction, and
requirements for tie-ins and shutdowns, are in Section 01 14 16, Coordination
with Owner’s Operations.
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Summary of Work

1.6 CONTRACTOR'S USE OF SITE

C. Limits on contractor’s use of the site are:

1. Do not use the site for operations other than those required for the project.
All access and operations outside of the construction limits must have
Trilith’s approval.

1.7 EASEMENTS AND RIGHTS-OF-WAY
A. General:

1. Easements and rights-of-way required for the permanent improvements
included in the Work are provided by the OWNER.

2. Confine construction operations within limits of construction, public
rights-of-way, easements obtained by OWNER, and limits shown, and for
which CONTRACTOR has made arrangements directly with Trilith.

3. Use care in placing construction tools, equipment, excavated materials,
and materials and equipment to be incorporated into the Work to avoid
damaging property and interfering with traffic.

4, Do not enter Trilith property outside the construction limits without
permission from Trilith.

1.8  NOTICES TO OWNERS AND AUTHORITIES OF PROPERTIES ADJACENT TO
THE WORK

A. Notify Trilith or the OWNER of the Work may affect their property, facilities, or
use of property.

B. Notify utility owners and other concerned entities not less than 48 hours prior to
cutting or closing streets or other traffic areas or excavating near Underground
Facilities or exposed utilities.

1.9 SALVAGE OF MATERIALS AND EQUIPMENT

A. Existing materials and equipment removed and not shown or specified to be
reused in the Work will become CONTRACTOR’s property, except the following
items that shall remain OWNER’s property: None

B. Existing materials and equipment removed by CONTRACTOR shall not be
reused in the Work, except for the following: None

C. Removal, Storage, Handling, Reinstallation:

1. Carefully remove in manner to prevent damage all materials and
equipment shown or indicated to be salvaged and reused or to remain
property of Trilith.

2. Store and protect salvaged items shown or indicated .
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Summary of Work

3. Replace in-kind or with new items those items of materials and equipment
damaged during removal, storage, or handling through CONTRACTOR’s
actions, negligence, or improper procedures.

1.10  PARTIAL UTILIZATION BY OWNER

A. Prior to Substantial Completion of the entire Work under the Contract, whenever,
in the opinion of the Engineer, any section or portion of the Work or any structure
is in suitable condition, it may be put into use upon the written order of the
Engineer and such usage will not be held in any way as an acceptance of said
Work or structure, or any part thereof, or as a waiver of any of the provisions of
these Specifications and the Contract. Pending final completion and acceptance of
the Work, all necessary repairs and replacements, due to defective materials or
workmanship or operations of the Contractor, for any section of the Work so put
into use shall be performed by the Contractor at Contractor's own expense.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

++ END OF SECTION + +
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Milestones

SECTION 01 1313

MILESTONES
PART 1 - GENERAL
11 DESCRIPTION
A. Scope:
1. This Section describes Work to be substantially completed to comply with

Milestones indicated in the Agreement. This Section is not intended to
describe all the Work or its constraints, interrelationships, or sequential
requirements required.

2. CONTRACTOR shall provide all labor, materials, equipment, tools, and
incidentals required to perform the Work in accordance with the Contract
Times provisions of the Contract Documents.

3. To achieve each Milestone indicated in this Section, substantially
complete those elements of the Work indicated starting with Article O of
this Section, together with related equipment, systems, and appurtenant
Work and activities.

4, Comply with the General Conditions, as may be modified by the
Supplementary Conditions, regarding partial utilization and property
insurance.

1.2 MILESTONE REQUIREMENTS

A. Complete the following activities by the indicated date or days after the Notice to
Proceed:
. Consecutive Calendar Days LIITBETER
Milestone X Damages Per
after Notice to Proceed
Calendar Day
Phase 1: Elevated Storage Tank 305 $1,000
Substantial Completion of All
Work 395 $1,000
Final Completion of All Work 425 $500
Fayette County Water System 011313-1
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Milestones

B. Substantial completion for the purposes of assessing liquidated damages shall be
defined as the time at which the work (or a specified part thereof) is complete in
the opinion of engineer.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

++ END OF SECTION + +
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